Michigan Department
of Transportation
5100B (07/07)

CHECKLIST TO DESIGNATE AREAS OF EVALUATION
FOR REQUESTS FOR PROPOSAL (RFP)

Exhibit B

MDOT PROJECT MANAGER
Gorette Yung

JOB NUMBER (JN)
104437

CONTROL SECTION (CS)
82081

DESCRIPTION IF NO JN/CS

MDOT PROJECT MANAGER: Check all items to be included in RFP.

WHITE = REQUIRED
GRAY SHADING = OPTIONAL

Check the appropriate Tier in the box below

CONSULTANT: Provide only checked items below in proposal.

] [ x1
TIER | TIER Il TIER I
($25,000-$99,999) |  ($100,000- (>$250,000)
$250,000)

[]

Understanding of Service

Innovations

Safety Program

Organization Chart

Qualifications of Team

0o g
] | ] | B | B | ]| ]

Past Performance

Not required Not required

as part of as part of Quality Assurance/Quality Control
official RFP official RFP
Location: The percentage of work performed in Michigan
will be used for all selections unless the project is for on-site
[] [] inspection or survey activities, then location should be scored

using the distance from the consultant office to the on-site
inspection or survey activity.

L]

N/A N/A

Presentation

N/A N/A

[

Technical Proposal (if Presentation is required)

3 pages (MDOT
forms not counted)
(No Resumes)

7 pages (MDOT
forms not counted)

19 pages (MDOT
forms not counted)

Total maximum pages for RFP not including key
personnel resumes
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of Transportation
5100H (10/07)

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet
as indicated below. The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process. Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant
Selections.

RFP SPECIFIC INFORMATION

BUREAU OF HIGHWAYS [] BUREAU OF TRANSPORTATION PLANNING ** [ ] OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

NO ] ves DATED THROUGH

Prequalified Services — See page 1 of the attached |:| Non-Prequalified Services - If selected, the vendor must make
Scope of Services for required Prequalification Classifica- | surethatcurrentfinancialinformation, including laborrates, overhead
tions. computations, and financial statements, if overhead is not audited,

is on file with MDOT’s Office of Commission Audits. This informa-

tion must be on file for the prime vendor and all sub vendors so that
the contract will not be delayed.

Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered
most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confir-
mation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as,
but separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning
(see address list, page 2). The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”
The vendor’s name and return address MUST be on the front of the envelope. The priced proposal will only be opened for the high-
est scoring proposal. Unopened priced proposals will be returned to the unselected vendor(s). Failure to comply with this procedure
may result in your priced proposal being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting
system.

[] AQualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional
information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening
on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that
meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted
to confirm capacity.

[] Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The
bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT'’s website).
The Bid Sheet(s) is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the address indicated
below. The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked “SEALED BID.” The vendor’'s name and
return address MUST be on the front of the envelope. Failure to comply with this procedure may result in your bid being opened errone-
ously by the mail room and the bid being rejected from consideration.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE
5 11/24/08 3:30 PM

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.
MDOT Project Manager [] MDOT Other

Gorette Yung

Michigan Department of Transportation
25185 Goddard

Taylor, Ml 48180

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail
Secretary, Contract Services Div - B470 Secretary, Contract Services Div - B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, Ml 48909 Lansing, Ml 48933
I:l Contract Administrator/Selection Specialist Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470 Bureau of Transportation Planning B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, Ml 48909 Lansing, Ml 48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received
by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date
deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently certi-
fied by MDOT'’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION
5100D — Request for Proposal Cover Sheet
5100G - Certification of Availability of Key Personnel
51001 — Conflict of Interest Statement

(These forms are not included in the proposal maximum page count.)



Michigan Department of Transportation
SCOPE OF SERVICE
FOR
DESIGN SERVICES

CONTROL SECTION(S): 82081

JOB NUMBER(S): 104437C

PROJECT LOCATION:

The project is located on M-153 (Ford Road) from approximately 1500 feet west of the Beck
Road intersection to approximately 2200 feet east of the Beck Road intersection in Canton
Township. The project length is approximately 0.7 miles.

PROJECT DESCRIPTION:

Work involved in the design of the project includes, but not limited to, reconstructing and
widening of the M-153 (Ford Road) at Beck Road intersection from 2 to 5 lanes. Shoulders
curb & gutter, storm sewer drainage, and signal upgrades will be included.

ANTICIPATED SERVICE START DATE: February 2, 2009

ANTICIPATED SERVICE COMPLETION DATE: May 5, 2011

PRIMARY PREQUALIFICATION CLASSIFICATION(S):
Road and Streets

SECONDARY PREQUALIFICATION CLASSIFICATION(S):
Geotechnical Engineering Services
Hydraulics

Maintaining Traffic Plans and Provisions
Municipal Utilities

Right-of-Way Surveys

Road Design Surveys

Site Investigation

Complex Traffic Signal Operations
Traffic Signal Design

Permanent Non Freeway Signing Plans
Pavement Marking Plans

DBE REQUIREMENT: 5%

Final Posted Revised Scope 11/3/08 Page 1 of 23



MDOT PROJECT ENGINEER MANAGER:

Gorette Yung, P.E.

Taylor Transportation Service Center
25185 Goddard Road

Taylor, MI 48180

313.375.2400

yunge(@michigan.eov

CONSTRUCTION COST:

A. The estimated cost of construction is: $2,425,000

The above construction total is the amount of funding programmed for this project. The
Consultant is expected to design the project within the programmed amount.

If at any time the estimated cost of construction varies by more than 5% of the current
programmed amount, then the Consultant will be required to submit a letter to the

MDOT Project Manager justifying the changes in the construction cost estimate.

REQUIRED MDOT GUIDELINES AND STANDARDS:

Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies,
and standards (i.e., Road Design Manual, Standard Plans, Drainage Manual, Roadside Design
Guide, A Policy on Geometric Design of Highways and Streets, Michigan Manual of Uniform
Traffic Control Devices, etc.).

NOTE: A process change mandated by federal audit of MDOT’s design process puts the
Omissions and Errors Check Meeting after the Plan Completion. Please keep this in mind
when preparing your schedule. See MDOT Road Design Manual, Chapter 14 — Procedures —
Section 14.54 for corroboration. See “For Your Information” contacts at the end of this
document for more info or questions.

Consultant is required to use MDOT’s current version of Bentley MicroStation for CADD
applications and Bentley GEOPAK for road design. Consultant shall comply with all MDOT
CADD standards and file naming conventions.

CONSULTANT RESPONSIBILITIES:

Complete the design of this project including, but not limited to the following:

The Consultant must adhere to all applicable OSHA and MIOSHA safety standards, including
the appropriate traffic signs for the activities and conditions for this job and perform field

operations in accordance with the Department’s Personal Protective Equipment (PPE) policy
as stated in the MDOT Guidance Document #10118.
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Meet with the MDOT Project Manager to review project, location of data
sources and contact persons, and review relevant MDOT operations. The
Consultant shall review and clarify project issues, data needs and availability,
and the sequence of events and team meetings that are essential to complete the
design by the project plan completion date. Attention shall be given to critical
target dates that may require a large lead time, such as geotechnical
requirements, ROW submittal dates, Railroad coordination requirements,
utility conflict resolution, local agency meetings, etc.

A.

B.

Perform design surveys.

Prepare required plans, typical cross-sections, details, and
specifications required for design and construction.

Compute and verify all plan quantities.

Prepare staging plans and special provisions for maintaining traffic
during construction.

Provide solutions to any unique problems that may arise during the
design of this project.

The Consultant may be required to provide Design Services during the
construction phase of this project. If Construction Assistance is
required, then a separate authorization for those services will be issued.

Maintain a Design Project Record which includes a history of
significant events (changes, comments, etc.) which influenced the
development of the plans, dates of submittals and receipt of
information.

If excavation is required, submit the excavation locations which may
contain contamination. Project Manager then can proceed in requesting
a Preliminary Project Assessment (PPA).

The Consultant shall be required to prepare and submit a CPM network
for the construction of this project.

The Consultant representative shall record and submit type-written
minutes for all project related meetings to the MDOT Project Manager
within two weeks of the meeting. The Consultant shall also distribute
the minutes to all meeting attendees. MDOT will provide and
distribute official meeting minutes for the Plan Review Meeting.

The Consultant will provide to MDOT at the scheduled submittal dates,
copies of the required specifications and plan set materials for
distribution by MDOT for all reviews for this project with the
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exception of The Plan Review. The Consultant shall contact the project
manager prior to the submittal dates for the exact number of copies that
will be required for submittal. The following is an estimate of the
number of copies that will be needed; 30 sets — Pre-OEC, 30 sets - OEC
Review.

L. Prepare and submit electronically (native format or Adobe PDF) any
information, calculations, hydraulic studies, or drawings required by
MDOT for acquiring any permit (ie. NPDES, DEQ, etc), approvals (i.e.
county drain commission) and related mitigation. MDOT will submit
permit requests.

M. Attend any project-related meetings as directed by the MDOT Project
Manager.

N. Attend information meetings (i.e., public hearings, open houses, etc.)
with the public and public officials to assist in responding to concerns
and questions. May require the preparation of displays such as maps,
marked-up plans, etc.

0. The Consultant shall assist in the review of utility permit requests,
incorporate the information in the design plans, and respond within 2
weeks from receipt of the permit.

P. The MDOT Project Manager shall be the official MDOT contact person
for the Consultant and shall be made aware of all communications
regarding this project. The Consultant must either address or send a
copy of all correspondence to the MDOT Project Manager. This
includes all Subcontractor correspondence and verbal contact records.

Q. The Consultant shall contact the MDOT Project Manager whenever
discoveries or design alternatives have the potential to require changes
in the scope, limits, quantities, costs, or right-of-way of the project.

UTILITIES

The Consultant shall be responsible for obtaining and showing on the plans the
location and names of all existing utilities within the limits of the project. In
the course of resolving utility conflicts, the Consultant shall make
modifications to the plans or design details and provide assistance as directed
by the MDOT Uftility Permits Engineer and/or Project Manager. The
Consultant shall attend any utility meetings called to ensure that the concerns
are addressed on the plans involving utilities. The Consultant shall assist in the
review of utility permit requests to ensure compatibility with the project. The
Consultant will be responsible for miscellaneous staking of utilities.
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TRAFFIC CONTROL

The Consultant shall be responsible for all traffic control required to perform
the tasks as outlined in this Scope of Design Services.

MDOT PERMITS

The Consultant shall be responsible for obtaining up to date access permits and
pertinent information for tasks in MDOT Right of Way (ROW). This
information can be obtained through Joe Rios, Utilities/Permits Section, Real
Estate Division at (517) 241-2103.

MONTHLY PROGRESS REPORT

On the first of each month, the Consultant Project Manager shall submit a
monthly project progress report to the Project Manager.

MDOT RESPONSIBILITIES:

A. Schedule and/or conduct the following:
1. Project related meetings.
2. The Plan Review
3. Utility Meetings.
4. Quantity summary sheets and final item cost estimates.
5. Packaging of plans and proposal.

B. Furnish Special Details and pertinent reference materials.

C. Furnish prints of an example of a similar project and old plans of the area, if

available. Furnish the E.A.

D. Obtain all permits for the project as outlined in previous section.
E. Coordinate any necessary utility relocation.
F. Furnish FTP site for software download and instructions for the MDOT Stand

Alone Proposal Estimator’s Worksheet (SAPW).

DELIVERABLES:

The Consultant shall deliver all computer files associated with the project in their native
format (spreadsheets, CADD files, GEOPAK files, etc.) on DVD, CD or uploaded to
ProjectWise, as directed by the MDOT Project Manager. All CADD/GEOPAK files shall be
created and identified with standard MDOT file names as shown in Appendix A of the Road
Design Manual. It is the Consultant’s responsibility to obtain up to date MicroStation and
GEOPAK seed/configuration files necessary to comply with MDOT’s CADD standards
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which are posted to the bulletin board system. When the use of GEOPAK road design
software is necessary to develop plans all pay items shall be placed into the CADD file using
GEOPAK’s Design and Computation Manager so that Quantity Manager can be used to
transfer pay item information to SAPW/Trns*port. Any CADD/GEOPAK files that do not
conform to MDOT standards will be returned to the Consultant for correction at the
Consultant’s expense.

Proposal documents shall be submitted in their native format with standard naming
conventions as well as combined into one Adobe PDF file in the sequence specified by
MDOT. To provide text search capabilities the combined proposal shall be created by
converting native electronic files to PDF. Scanning to PDF is discouraged except in instances
where it is necessary to capturing a legally signed document or a hard copy version of a
document is all that exists.

Plan files shall be submitted in their native dgn format with standard naming conventions as
well as plotted into a combined Adobe PDF file. Plan sheets shall be plotted to Adobe PDF
with full text search and level on/off capabilities in half size (117 x 17”) formats. A full size
title sheet shall be plotted stamped and signed then scanned for inclusion with the Adobe PDF
set. The original title sheet will be sent to the MDOT Project Manager.

Stand Alone Proposal Estimator’s Worksheet (SAPW) shall be used to generate the txt and
csv files necessary for import into the Trns*port bid letting software. The SAPW files shall
be transmitted electronically by the method specified by the MDOT Project Manager.

The project construction, removal and profile sheets will require a ratio (scale) of 1:40
(English Units).

Other plan sheets that are required for this project shall be completed by the Consultant.
These include, but are not limited to the following plan sheets:

A. The title sheet. MDOT will provide a map of the area on a disk in our
workstation format. If the map is not available, MDOT will provide a map that
could be used. The Consultant shall be responsible for any revisions to the title
sheet and the title sheet and map shall meet MDOT format and layout
guidelines.

B. Note Sheet.

C. Typical Cross-Sections.

D. Project specific Special Details.

E. Construction staging and traffic control plans.
F. Detail grade sheets for critical areas.
G. Pavement marking plan(s).
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H. Witness and benchmark sheet(s).
L. Soil boring log sheet(s).
J. Structure plan(s).

All plans, special provisions, estimates, and other project related items shall meet all MDOT
requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or
as otherwise directed by the Project Manager. All plans, specifications, and other project
related items are subject to review and approval by MDOT.

PROJECT SCHEDULE:

The Consultant shall use the following events to prepare the proposed implementation
schedule as required in the Guidelines for the Preparation of Responses on Assigned Design

Services Contracts. These dates shall be used in preparing the Consultant’s Monthly Progress
Reports.
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MDOT PRECONSTRUCTION TASKS
CONSULTANT CHECKLIST

Please indicate with a check in the box next to each task number whether you believe that task will require
consultant involvement on the job. Milestones (a specific event at a point in time) are italicized and
underlined. See the P/PMS Task Manual for more details.

STUDY (EARLY PRELIMINARY ENGINEERING)

DATE TO BE
P/PMS TASK NUMBER AND DESCRIPTION COMPLETED BY
YES NO (mm/dd/ )
yyyy
EPE SCOPING ANALYSIS
] X 2120 Prepare Traffic Analysis Report ]
repare Project Justification
O X | 2130 Prepare Project Justificati ]
H X 213M___ Concurrence by Requlatory Agencies with the Purpose /)
and Need e
] X 2140 Develop and Review lllustrative Alternatives ]
] X 2155 Request/Perform Safety Analysis ]
] ] 2160 Prepare and Review EIS Scoping Document ]
g I
] X 211M__ Public Information Meeting ]
EPE DRAFT ANALYSIS
] ] 2310 Conduct Technical SEE Studies ]
] ] 2321  Prepare for Aerial Photograph /
p grapny 1
] ] 2322  Finish/Print Aerial Photograph /
grapny _J_ 1
] X 2330 Collect EPE Geotechnical Data A
[l = 2340 Develop and Review Practical Alternatives ]
] ] 233M__ Aerial Photography Flight ]
[l [l 2360 Prepare and Review EA or DEIS ]
] ] 231M__ Draft Submission to FHWA ]
] ] 2380 Circulate EA or DEIS ]
] ] 232M _ Public Hearing ]
EPE FINAL ANALYSIS
] X 2510 Determine and Review Recommended Alternative ]
H H 250M _ Concurrence by Regulatory Agencies with /)
Recommended Alternatives —_——
] X 2525 Prepare and Review Engineering Report A
] ] 2530 Prepare and Review Request for FONSI or FEIS ]
] ] 252M _ Final Submission to FHWA !
] ] 2550 Obtain FONSI or ROD 1
CONTAMINATION INVESTIGATION
] X 2810 Project Area Contamination Survey (PCS A
) y _
2820 Preliminary Site Investigation (PSI) for
X O Contamination S
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

PRELIMINARY ENGINEERING - DESIGN

DATE TO BE
P/PMS TASK NUMBER AND DESCRIPTION COMPLETED BY
YES NO (mm/dd/yyyy)
DESIGN SCOPE VERIFICATION AND BASE PLAN
PREPARATION
] X 3130 Verify Design Scope of Work and Cost ]
] ] 3310 Prepare Aerial Topographic Mapping ]
L] L] 3320 Conduct Photogrammetric Control Survey 1
] ] 3321  Set Aerial Photo Targets ]
X ] 3330 Conduct Design Survey ]
] X 3340 Conduct Structure Survey ]
] X 3350 Conduct Hydraulics Survey ]
] X 3360 Prepare Base Plans ]
] X 331M_ Utility Notification ]
] = 3361 Review and Submit Preliminary ROW Plans ]
] ] 331M__ Preliminary ROW Plans Distributed ]
repare Structure Stu
] [1 |3370 Prepare Structure Study 1
onduct Value Engineering Study 1
] ] 3375 Conduct Value Engi ing Stud !
eview Base Plans
X [0 |3380 ReviewBase PI ]
ase Plan Review (Pre-Gl Inspection ]
] X 332M B Plan Review (Pre-Gl | tion) /Il
evelop the Maintaining Traffic Concepts ]
X ] 3390 Develop the Maintaining Traffic C t [/
PRELIMINARY PLANS PREPARATION
erform Roadway Geotechnical Investigation ]
X ] 3510 Perfi Road Geotechnical | tigati /1
onduct Hydraulic/Hydrologic and Scour Analysis ]
] = 3520 Conduct Hydraulic/Hydrologi dsS Analysi /1l
< [] 3522 Conduct Drainage Study, Storm Sewer Design, /o
and use Structural Best Management Practices —
] = 3530 Conduct Structure Foundation Investigation ]
[] X 3535 Conduct Structure Review for Architectural and I
Aesthetic Improvements —
evelop the Maintaining Traffic Plan
X [0 | 3540 Develop the Maintaining Traffic Pl ]
3551  Prepare/Review Preliminary Traffic Signal Design
] [ Plan o —
X ] 3552 Develop Preliminary Pavement Marking Plan 1
X ] 3553  Develop Preliminary Non-Freeway Signing Plan ]
] X 3554  Develop Preliminary Freeway Signing Plan ]
3555  Prepare/Review Preliminary Traffic Signal
> o Operations S
] X 3570 Prepare Preliminary Structure Plans /
P y 1
X ] 3580 Develop Preliminary Plans /
P ry 1
X ] 3581 Review and Submit Final ROW Plans ]
] X 351M__ Final ROW Plans Distributed ]
3590 Review Preliminary Plans (Hold Plan Review
X L] Meeting) I
X ] 352M _ THE Plan Review (Grade Inspection) /]
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST |

PRELIMINARY ENGINEERING - DESIGN (cont’d)

P/PMS TASK NUMBER AND DESCRIPTION conTETOBE
YES NO (mm/dd/yyyy)

UTILITIES
X ] 3610 Compile Utility Information L
] X 3650 Coordinate RR Involvement for Grade Separations -
] X 3655 Coordinate RR Involvement for At-Grade Crossings A
X ] 3660 Resolve Utility Issues o
X ] 360M __ Utility Conflict Resolution Plan Distribution o
= ] 361M__ Utility Meeting -
X ] 3670 Develop Municipal Utility Plans I
] X 3672 Develop Special Drainage Structures Plans 1
] X 3675 Develop Electrical Plans 1

MITIGATION/PERMITS
X L] 3710 Develop Required Mitigation 1
X L] 3720 Submit Environmental Permit Applications 1
L] X 3730  Obtain Environmental Permit 1

FINAL PLAN PREPARATION
X L] 3821 Prepare/Review Final Traffic Signal Design Plan 1
X L] 3822 Complete Permanent Pavement Marking Plan I
X L] 3823 Complete Non-Freeway Signing Plan 1
L] X 3824 Complete Freeway Signing Plan 1
X ] 3825 Prepare/Review Final Traffic Signal Operations ]
X L] 3830 Complete the Maintaining Traffic Plan I
X ] 3840 Develop Final Plans and Specifications 1
X L] 380M _Plan Completion I
L] L] 3850 Develop Structure Final Plans and Specifications 1
X L] 3870 Hold Omissions/Errors Check (OEC) Meeting _
X L] 387M __ Omissions/Errors Checks Meeting 06/02/2010
X [] 389M _Plan Turn-In I
L] L] 3880 CPM Quality Assurance Review I
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

PRELIMINARY ENGINEERING - RIGHT OF WAY

P/PMS TASK NUMBER AND DESCRIPTION C(I)JIG-IP-EET'IPEEEBY
YES NO (mm/dd/yyyy)
EARLY RIGHT OF WAY WORK
X L] 4120 Obtain Preliminary Title Commitments 1
X L] 4130 Prepare Marked Final Right Of Way Plans 1
X L] 413M__Approved Marked Final ROW I
X L] 4140 Prepare Property Legal Instruments 1
ROW ACQUISITION
L] X 4411 Preliminary Interviews I
L] X 441M__ Post-Decision Meeting I
[ < 4412 Ree_al Estate Services Assignmept Proposal and I_:ee_ /)
Estimate (Form 633s) for Appraisal Work Authorization —_—
L] X 4413  Appraisal Reports 1
L] X 4420 Appraisal Review Reports 1
L] X 4430 Acquire Right Of Way Parcels 1
L] X 4510 Conduct Right Of Way Survey & Staking 1
ROW RELOCATION
L] X 4710 Relocation Assistance I
L] X 4720  Prepare Improvement Removal Plan I
[] X 442M__ROW Certification I
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FOR YOUR INFORMATION

For questions on specific tasks, refer to the P/PMS Task Manual located on the MDOT Bulletin
Board System.

For assistance in accessing this manual, please contact one of following:
Dennis Kelley: (517) 373-4614
Tonya Nobach: (517) 335-1927

CONSULTANT PAYMENT — Actual Cost Plus Fixed Fee:

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis of payment
typically includes an estimate of labor hours by classification or employee, hourly labor rates,
applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All billings for services must be directed to the Department and follow the current guidelines. The
latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau of
Highways" is available on MDOT's website. This document contains instructions and forms that
must be followed and used for billing. Payment may be delayed or decreased if the instructions are
not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an
increase is approved in accordance with the contract with the Consultant. Typically, billings must
be submitted within 60 days after the completion of services for the current billing. The final billing
must be received within 60 days of the completion of services. Refer to your contract for your
specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its
own employees in accordance with the State of Michigan’s Standardized Travel Regulations.
Supporting documentation must be submitted with the billing for all eligible expenses on the project
in accordance with the Reimbursement Guidelines. The only hours that will be considered allowable
charges for this contract are those that are directly attributable to the activities of this project.

The use of overtime hours is not acceptable unless prior written approval is granted by the MDOT
Region Engineer/Bureau Director and the MDOT Project Manager. Reimbursement for overtime
hours that are allowed will be limited to time spent on this project in excess of forty hours per person
per week. Any variations to this rule should be included in the priced proposal submitted by the
Consultant and must have prior written approval by the MDOT Region Engineer/Bureau Director
and the MDOT Project Manager.

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead.
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ATTACHMENT A

SURVEY SCOPE OF WORK
As of 9/3/08

Survey Limits: As needed for Design, Right of Way, and Construction. A description of

NOTES:

survey limits detailing length, width and cross roads must be included in the
Survey Work Plan.

The Selected Consultant shall discuss the scope of this survey with an MDOT
Region Surveyor or an MDOT Lansing Design Surveyor before submitting a
priced proposal.

The Selected Consultant surveyor must contact the Region or TSC Traffic and
Safety Engineer for work restrictions in the project area prior to submitting a
priced proposal.

A detailed Survey Work Plan must be included in the project proposal. A
spreadsheet estimate of hours by specific survey task such as traversing,
leveling, mapping, etc. must be included in the priced proposal.

It is the responsibility of the Professional Surveyor to safeguard all corners of the
United States Public Land Survey System, published Geodetic Control and any
other Property Controlling corners that may be in danger of being destroyed by
the proposed construction project.

GENERAL REQUIREMENTS:

1. Surveys must comply with all Michigan law relative to land surveying.

2. Surveys must be done under the direct supervision of a Professional Surveyor licensed
to practice in the State of Michigan.

3. Work in any of the following categories of survey: Road Design, Structure, Hydraulic,
Right-of-Way, and/or Ground Control (Photogrammetric) must be completed by a survey
firm which is pre-qualified by MDOT for that category.

4. Surveys must meet all requirements of the Michigan Department of Transportation
(MDOT) Design Surveys Standards of Practice dated March 2008, the MDOT Design
Survey Manual on-line, and the MDOT RTK guidelines. Please contact the Design
Survey office to clarify any specific questions regarding these standards.
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10.

11.

12.

13.

14.

Consultants must obtain all necessary permits required to perform this survey on any
public and/or private property, including an up-to-date permit from the MDOT Ultilities
Coordination and Permits Section.

Prior to performing the survey, the Consultant must contact all landowners upon whose
lands they will enter. The contact may be personal, phone or letter, but must be
documented. This notice must include the reasons for the survey on private land, the
approximate time the survey is to take place, the extent of the survey including potential
brush cutting (which must be minimized), and an MDOT contact person (the MDOT
Project Manager or designate).

The Consultant must contact any and all Railroads prior to commencing field survey on
railroad property. The cost for any permit, flaggers and/or training that is required by the
Railroad will be considered as a direct cost, but only if included in the Consultant’s
priced proposal.

The Consultant must adhere to all applicable OSHA and MIOSHA safety standards,
including the appropriate traffic signs for the activities and conditions for this job.

Consultants are responsible for a comprehensive and conscientious research of all
records, including MDOT records, essential for the completion of this project.

Measurements, stationing, recorded data, and computations must be in International
Feet, unless specified otherwise by the MDOT Project Manager.

Coordinate values shall be based upon the Michigan State Plane coordinate system
NADS83 (CORS). All elevations must be based upon the North American Vertical Datum
of 1988 (NAVDS8S). The datums must be clearly stated in the Survey Work Plan. A
preliminary submittal of the adjusted Horizontal and Vertical control for the project may
be submitted to the MDOT Survey Consultant Coordinator or Region Surveyor for
review and acceptance as soon as it is available.

The survey notes must be submitted to the Design Survey Unit in 10" by 12" divided
portfolios with flap covers. As many portfolios should be used as are needed to contain
all of the required documents and Compact Discs (CD’s) or DVD’s. Duplicate CD’s
must be included in the portfolio, with one set labeled “Region Surveyor”.

Each portfolio must be labeled on the outside as in the following example:

Survey Notes for:

Route, Location and Project Limits [[-94 under Beaubien Street ]

Control Section [S06 of 82024] Job Number [45197D] Date [ of submittal ]
By [ Name of Firm ]

Michigan Professional Surveyor [ ] License #[ ]

Each submittal is to be divided into six sections. These sections are to be labeled as

Final Posted Revised Scope 11/3/08 Page 14 of 23



follows: Administrative, Alignment, Control, Property, Mapping, and
Miscellaneous.

a. The Administrative section will include the following items: a completed copy of
the MDOT Form 222(5/01) entitled “SURVEY NOTES: RECEIPT AND
TRANSMITTAL”; the limits of the survey and original survey scope as determined
by the Consultant Surveyor and Design Engineer; a complete synopsis of the survey
that shall include, but not be limited to horizontal and vertical control datums used,
methodology, a complete discussion of government corners recovered, perpetuated or
otherwise used as part of the survey, problems encountered, and a statement from the
Consultant surveyor supervising the project certifying compliance with Michigan
Department of Transportation (MDOT) Design Surveys Standards of Practice dated
March 2008; as well as documentation of all project specific meetings and/or
conversations with MDOT Survey personnel.

Also included in the Administrative section shall be a copy of the Survey Project
Portfolio QA/QC Check-off list, available on the MDOT Design Survey File
Transfer Protocol (FTP) site at ftp://ftp.michtrans.net/. The consultant Username is
“survcons.” The consultant Password is “$urvcon$.” This document shall be signed
and certified by the Professional Surveyor responsible for the project QA/QC. It is
highly recommended that the consultant become familiar with this document prior to
preparing the proposal and again prior to assembling the final portfolio. Failure to
use and include this document shall result in the immediate return of the project
portfolio for completion.

b. The Alignment section will contain a MicroStation drawing of the alignment;
coordinates and stationing of alignment points set or found; curve data with P.I.
coordinates; a designation of alignment type such as as-constructed (best fit), legal,
or survey; an explanation of how the alignment was determined; and all supporting
documentation.

c. The Control section must contain the data collected and copies of all research
documents used to establish the horizontal and vertical reference systems for the
project, and must include a thorough written explanation describing how the
systems were established. This section should also contain control traverse and GPS
raw data (electronic only), least squares analysis for both traverse and benchmarks,
and a list of control point coordinates and witnesses. A complete benchmark list
with datum, description, station and offset, and elevation shall also be included. This
information must be submitted in hardcopy as well as ASCII and MicroStation
electronic file format on Compact Discs (CD’s). Also, a sketch of the control
traverse, showing any ties (government corners, property, alignment, etc.) shall be
included in this section. It is recommended that the project’s survey control be
submitted for review as soon as it is available.
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15.

16.

17.

18.

19.

d. The Property section contains all information that is utilized regarding the real
property affected by the project, and all necessary property ties. This may include
copies of all recorded Land Corner Recordation Certificates for the government
corners used or reestablished, recorded plats, recorded certified surveys, tax maps,
tax descriptions, and adjacent/riparian owners.

e. The Mapping section contains all survey notes, research documents, and
collected data used to produce the maps necessary for this project. All topographic
plots, as well as utilities and drainage information, are to be placed in this section.
Raw data in electronic form only, but not on the .PDF file.

f. The Miscellaneous section contains any information not included in the previous
sections. The project Surveyor’s Report should specify any items included in this
section.

All data, whether electronic or paper, must be recorded on non-rewritable Compact
Discs (CD’s) or DVD’s. All paper files, including MicroStation files, must be scanned
and/or converted to Adobe Acrobat .PDF format. It is not necessary to include raw
survey data files in the Adobe file. CD’s must be organized in the same manner as the
portfolio, such as by Administrative section, Control section, etc. A Table of Contents in
Adobe Acrobat format is required that has all .PDF pages of the CD bookmarked/linked
so each place in the .PDF archive can be accessed with a single click of the computer
mouse. Specified format files such as ASCII text, CAiCE and MicroStation must have
separate access in native format outside of the .PDF file. CD’s must be labeled with the
control section, job number, data type and file names.

It is not necessary to label each individual paper page in the portfolio.

Each category of survey must be packaged separately (i.e., Structure surveys separate
from Road surveys and Hydraulic surveys). CD’s must be labeled with the Control
Section, Job Number, data type and file names.

The Consultant representative shall record and submit typewritten minutes for all project
related meetings to the MDOT Project Manager within two weeks of the meeting. The
Consultant shall also distribute the minutes to all meeting attendees.

The MDOT Project Manager is the official contact for the Consultant. The Consultant
must send a copy of all project correspondence to the MDOT Project Manager. The
MDOT Project Manager shall be made aware of all communications regarding this
project. Any survey related questions regarding this project should be directed to a
Survey Consultant Project Manager or MDOT Region Surveyor.

At the completion of this survey for this project, legible copies of all field survey notes, all
electronic data, and all research records obtained for this project will be considered the property
of MDOT and must be sent to the MDOT, Design Support Area, Supervising Land Surveyor,
P.O. Box 30050, Lansing, MI 48909. Please use MDOT’s Form 222(5/01) entitled “SURVEY
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NOTES: RECEIPT AND TRANSMITTAL?” for all transmittals. A copy of this transmittal form
must also be sent to the MDOT Project Manager for Design.

Acceptance of this survey by the MDOT Supervising Land Surveyor and/or the MDOT
Project Manager does not relieve the Consultant of any liability for the content of the
survey.

WORK RESTRICTIONS

The Selected Consultant, and the Selected Consultant only, is advised to discuss Traffic Control
scenarios with the MDOT Traffic and Safety Engineer at the closest MDOT TSC prior to
submitting a priced proposal.

No work shall be performed or lane closures allowed during the Memorial Day, July 4™, or
Labor Day holiday periods, as defined by the MDOT Project Manager or representative
specifically designated by the Project Manager (the Traffic & Safety Engineer at the MDOT
TSC).

Work on weekends, if approved, shall be as directed by the MDOT Project Manager or
Designate.

The Consultant must call the MDOT Region or TSC Traffic and Safety Engineer before
beginning work to inform him or her of surveying activity in the area. The MDOT Region or
TSC must be notified at least two weeks prior to lane closures so advance notice can be posted
on the Web site.

Traffic shall be maintained by the Consultant throughout the project in accordance with Sections
812, 922, 103.05 and 103.06 of the Standard Specifications for Construction, 2003 edition,
www.mdot.state.mi.us/specbook/, and Supplemental Specification 03SS001(2) Errata to the
2003 Standard Specifications and all other supplemental specifications currently in effect against
the Standard Specifications for Construction. All traffic control devices shall conform to the
current edition, as revised, of the Michigan Manual of Uniform Traffic Control Devices
(MMUTCD). All warning signs for maintenance of traffic used on this project shall be
fabricated with prismatic retro-reflective sheeting, and shall be set up five feet above ground.

The Consultant shall use MDOT standard “maintaining traffic” typicals for any and all closures.

Typical MDOT traffic control diagrams are available on line at
www.mdot.state.mi.us/tands/plans.cfim

COORDINATION WITH OTHER CONTRACTS IN THE VICINITY

The Consultant shall coordinate operations with contractors performing work on other projects
within or adjacent to the Construction Influence Area (CIA).

MDOT maintenance crews and/or Contract Maintenance Agencies may perform maintenance
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work within or adjacent to the CIA. The Maintenance Division of MDOT and/or Contract
Maintenance Agency will coordinate their operations with the MDOT Project Manager or
Designate to minimize the interference to the Consultant.

The Consultant must contact the Development Engineer at the nearest MDOT TSC for
information regarding project coordination.

The Consultant’s attention is called to the requirements of cooperation with others as covered in
Article 104.07 of the 2003 Standard Specifications for Construction. Other contracts or
maintenance operations may occur during the life of the project.

No claim for extra compensation or adjustment in contract unit prices will be allowed on account
of delay or failure of others to complete work unit scheduled.

FIELD SURVEY

The purpose of the field survey is to obtain all information and data required by the project
design engineer, to leave control in the field for future construction staking, and to provide a
sufficient history of the area to enable the MDOT Design Survey Unit to perform dependable
surveys in the future. The Consultant surveyor must discuss the scope of this survey with the
project design engineer before initiating any work on this project. Notes of this meeting and a
detailed Survey Work Plan with an estimate of hours broken down by specific survey task must
be submitted to the MDOT Project Manager and Survey Consultant Project Manager within two
weeks of this meeting.

CONTROL

A three dimensional control system must be established throughout the project area. This
control shall be based on the Michigan State Plane Coordinate System NAD1983 (CORS)
horizontal datum and NAVD 1988 vertical datum. All subsequent control must be based on the
established control. Any traverse/control points or bench marks established must adhere to the
Michigan Department of Transportation (MDOT) Design Surveys Standards of Practice dated
March 2008 and be listed in the Control pocket of the portfolio. Contact the MDOT Survey
Consultant Coordinator or Region Surveyor for existing control in the area.

OPUS positioning may be used as a check, and for determining Primary Control as defined in the
MDOT Standards of Practice for Design Survey March 2008. For any and all OPUS solutions, a
RINEX format file with a minimum of two hours of GPS data must be included, as well as the
OPUS solution (extended version) from NGS. All OPUS solutions must be verified within 0.20
foot, either by a separate OPUS solution from an independent occupation, or by a least squares
adjustment based on NGS/CORS positions.

If GPS-derived elevations are used, the Surveyor’s Report and the Witness List and Witness

Sheet for the project must clearly state that the vertical datum is “NAVD 1988 GPS-derived from
Geoid XX.” Geoid03 is the recommended Geiod at this time September 2008.
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A mapping control point that is a rebar in the ground should not be considered a benchmark.
The elevation of a rebar that is a control point should be verified or re-established prior to use as
a benchmark.

A Witness list sheet for this project must be provided that has a formula for grid to ground
conversion, with a statement that a mapping control point that is a rebar in the ground should not
be considered a benchmark, and its elevation should be verified or re-established prior to use.

All Witness lists, for horizontal control, benchmarks, government corners, and alignment
points, must use all capital letters exclusively.

The Consultant must provide a MicroStation file that contains the benchmark list and horizontal
control point list, government corner list, and alignment point list. The type of alignment must
be described. This file must also provide a formula for a grid to ground conversion. This file
must be named JNxxxxwit.dgn and formatted as an MDOT plan sheet. An example
MicroStation file will be provided on the MDOT Design Survey ftp site. Upper case letters
must be used exclusively, as they are easier to read on half size plan sheet.

PROPERTY/GOVERNMENT CORNERS

Any PLSS corners within the project limits must be recovered or established and tied to the
project coordinate system. Any PLSS corners necessary for legal alignment determination
and/or property ties for Right of Way issues must be recovered or established and tied to the
project coordinate system.

All PLSS corners must be recorded in accordance with PA 74 of 1970, as amended, and all
applicable administrative rules. A copy of each recorded Land Corner Recordation Certificate
must be submitted to the MDOT Design Survey Office as part of the final report. All PLSS
corners located in hard surface roads must be protected by a monument box, regardless of
impending construction. The Consultant shall provide to the Survey Consultant Project Manager
a list of any affected Government or Property Controlling Corners in the detailed work plan for
discussion or approval.

The Consultant surveyor must contact the County Remonumentation Representative prior to
beginning work on the project to inform him of proposed corner perpetuation activities, and to
obtain information pertinent to PLSS corners and/or property controlling corners affected by
project construction.

All monument boxes through the project area must be accounted for by the Consultant

surveyor, shown on the project mapping, and have a recorded LCRC submitted in the survey
portfolio.
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ALIGNMENT

Since most existing alignment points locate and define the boundary between the public Right of
Way and private ownership, legal alignment points are considered Property Controlling Corners
and must be recovered and recorded in accordance with PA 74 of 1970, as amended, and all
applicable administrative rules. A copy of each recorded Land Corner Recordation Certificate
must be submitted in the Property Section of the final portfolio.

The Consultant must clearly define in the Work Plan what type of alignment(s) is proposed,
Legal, Survey or As Constructed, how the stationing will be established, and whether or not the
alignment(s) will be staked in the field.

An alignment sheet must be prepared and submitted that shows the alignment(s) with stationing
and coordinates, and the source of stationing, curve data, and the alignment definition. All
alignments must be annotated as in the following examples: As Constructed alignment for CS
45011 as surveyed in 2006, or Legal Alignment of 1952 for CS 38016 as surveyed in 2008.
Showing government corners with distances along government lines to the alignment are also
appropriate for this CADD drawing. MDOT MicroStation format is required. Some tangents
may be graphically shortened to “shrink” the drawing to fit paper size.

The Consultant must provide an alignment control point list with witnesses for all alignment
points found or set. This list must include datum, point designations, descriptions, coordinates,
combined Scale Factor, and witnesses. This list may be appended to the witness list for
horizontal and vertical control points. Witness lists must use only uppercase letters.

All monument boxes through the project area must be accounted for by the Consultant
surveyor, shown on the project mapping, and have a recorded LCRC submitted with the survey
portfolio.

MAPPING

The Consultant must submit a CAiCE software file, named MDOTjob#.zip, utilizing CAiCE’s
built-in archive feature, of all survey mapping points and data files for the mapping area. If a
Digital Terrain Model is needed for the project, it must be created in CAiCE and named EXRD.
The CAICE software used must be Version 10.6 or newer.

The Consultant is responsible for using the latest MDOT CAICE Feature Codes, files and Plans
Production tugboat (macro), available on the MDOT Design Survey File Transfer Protocol
(FTP) site at ftp://ftp.michtrans.net/. The consultant Username is “survcons.” The consultant
Password is “Survcon$.” The tugboat can also be used to convert CAiCE files into Geopak and
MicroStation formats.

The Consultant must provide an electronic MicroStation Intergraph Version 8 format file of
the mapping area. This file must be named MDOT]ob#pl.dgn, for example 79023Cpl.dgn, and
must be submitted in a sub-directory outside of the CAiCE archive file named
“MicroStation.” The MicroStation file will be a 2-D file of the planimetric features including
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contours. This file must be sized appropriately, utilize the seed file seedrd_c.dgn with working
units of 1000, 1, and be compiled in standard MDOT format. The Consultant is responsible for
using the latest MDOT Resource files, color table, and cell files, available on the MDOT File
Library site under CAD V8. Go to http://mdotwas1.mdot.state.mi.us/public/bbs/

For a comprehensive list of MicroStation level designations, contents and line attributes, refer to
the “MDOT V8 Level Feature Code List 08.pdf” table located on the MDOT Design Survey
File Transfer Protocol web site. This table replaces the former Attachments AA, C & D. Also in
the ftp site, the Consultant should refer to the VSGROUP&ALPHA LIST 08.pdf file for Data
Collection Codes.

The Consultant must submit files created from CAiCE that are formatted for design in
Geopak software. This can be accomplished by using the MDOT Plans Production CAiCE
Tugboat (macro), which is available on the MDOT Design Survey File Transfer Protocol (FTP)
site. The Consultant must submit a 3D MicroStation Triangle file and the same Triangle file in
Geopak DAT format. This DAT file is generated through the new (August 2008) MDOT
tugboat. The Consultant must also submit a Survey Chain (TIN Boundary) around the edited
Triangle file with the name and Feature “CLIP.” A Job#.XML file must be included for each
separate alignment. Each alignment must be computed separately, and uniquely named to
include the JN and a description, such as 79585 AsC_Wbd.XML. These files must be submitted
electronically in a subdirectory outside of the CAiCE archive file named “Geopak.”

POST SURVEY CLEAN-UP

Once the survey is complete, all stakes must be removed from the MDOT median and ROW to
aid the maintenance crews and adjacent property owners. All benchmarks and control points and
their witnesses must remain in place.

FINAL REPORT: DELIVERABLES
The final report for this project shall include:

1. In the first pocket of the portfolio, labeled ADMINISTRATIVE, the following will appear:

a. MDOT’s Form 222(5/01) entitled “SURVEY NOTES: RECEIPT AND
TRANSMITTAL”

b. The project’s Professional Surveyor's Report on company letterhead consisting of:

1) A comprehensive synopsis of the work performed on this project, signed and sealed
by the project’s Professional Surveyor.

i1) The source and methods used to establish the project horizontal and vertical control
and alignment(s) for this project.

1i1) A detailed explanation of anything discovered during the survey of this project that
may create a problem for the designer or another surveyor.

c. CD or DVD with all documents scanned or converted into PDF files. Each page must be
inserted in a master PDF file and bookmarked for easy retrieval. An example can be
provided upon request.

d. MDOT QA/QC Portfolio Checklist (revised March 2008).
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2. In the second pocket of the portfolio, labeled ALIGNMENT, the following will appear:

a.

C.

An annotated MicroStation drawing of the alignment(s), showing:

1) A statement defining the alignment(s) as legal, as constructed, or survey
11) Stationing, source of stationing, and station equation to existing stationing
1i1) Horizontal coordinates of P.I.’s, at a minimum

1v) Curve data

V) Alignment points found or set

Vi) Control points

vil)  Reference lines and angles of crossing (if appropriate)

viii)  Government corners and ties to government lines

Witness list for the alignment points found or set, which shows coordinates, stationing
and four witnesses for each alignment point. Witness lists must use only uppercase
letters.

LCRC’s for alignment points found.

3. In the third pocket of the portfolio, labeled CONTROL, the following will appear:

a.
b. OPUS documentation.

C.

d. It is not necessary to submit electronic raw survey data in hardcopy form, or in the .PDF

f.

Documentation of horizontal and vertical datum sources.
Least squares adjustments for the horizontal and vertical control.

file.

Text files, hardcopy and on CD, which contain the witness lists for the horizontal
alignment ties, horizontal control points, benchmarks and government corners. All
witness lists must note the datum(s), a combined scale factor for state plane grid-to-
ground conversion, and an example thereof. Witness lists must use only uppercase
letters.

A MicroStation V8 file showing the data in d. above, using only upper case letters.

4. In the fourth pocket of the portfolio, labeled PROPERTY, the following will appear:

a.

b.
c.

d.

Tax maps and descriptions with owner names, addresses and phone numbers, if Right of
Way is to be acquired, or if riparian ownerships are required.

Maps, plats, and recorded surveys.

Documents such as plats, Act 132 Certificates and/or tax maps marked with point
numbers as property ties, if Right of Way is to be acquired.

Legible recorded copies of all Land Corner Recordation Certificates (LCRC) filed for
the government corners (PLSS corners and Property Controlling Corners) used for
computations and/or in danger of obliteration by impending construction.

5. In the fifth pocket of the portfolio, labeled MAPPING, the following will appear:

a.

b.
C.
d.

Mapping file in MicroStation V8 format, and also converted to .PDF format. Hardcopy
signed and sealed. All point and line descriptions must use only upper case letters.

An archived CAiCE software file.

Geopak files produced from CAIiCE.

All field survey notes and electronic mapping data used for the project. It is not
necessary to submit electronic raw survey data in hardcopy form, or in the .PDF file.
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e. All supporting and supplemental information or data, such as drainage and utilities,
electronically only if possible.

6. In the sixth pocket of the portfolio, labeled MISCELLANEQUS, the following will appear:
a. Any photographs taken for clarity of an area
b. Any newspaper clippings related to the project
c. Any information not covered in this scope that will be of benefit to the designer or
another surveyor

General Notes

a. Itis the responsibility of the Consultant to insure that all electronic files submitted to
MDOT conform to the required format and that all documents are legible.

b. The Consultant must organize and label the various sections of the portfolio as required
by the Standards of Practice for MDOT Design Surveys dated March 2008.

c. All research documents are required to be scanned and placed on the CD.

d. Itis desirable to limit paper and to include as much electronic data as possible on
Compact Disc or DVD, including scanned items, to facilitate future electronic storage
and transmission of survey data. Duplicate CD’s must be included in the portfolio,
with one set labeled “Region Surveyor”.

Final Posted Revised Scope 11/3/08 Page 23 of 23



